STATE OF CALI FORNI A BI D SUMMARY
IN LOS ANGELES COUNTY I N LCS
ANGELES FROM SEPULVEDA BOULEVARD
TUNNEL NORTH PORTAL TO 98TH STREET

Bl D OPENI NG DATE 11/ 03/ 05
CONTRACT NUMBER 07-4J2504
LOCATI ON 07-LA-1-26.5/27.0

CONSTRUCT CONCRETE MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 589, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 07/ 05
CONTRACT CODE 'B '
62 CONTRACT | TEMS

FEDERAL Al D ACST- S001- (524) E
PHG S001- (524) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT OVER EST 29. 90

949 252- 0441
00615876

FAX 949 252- 0266

NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 393, 543. 50 AMOUNT OVER 416, 637. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 810, 181. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 2,421, 339.50 1 MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

714 893- 0551
00652040

FAX 714 895-9924



07-432504 Bl D245

07-LA-1-26 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 03/ 05 11/ 07/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG ASPHALT CONCRETE
Rl VERSI DE CA
PACI FI C ELECTRI C ADJUST PULL BOX
BELL GARDENS CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-432504 Bl D245

07-LA-1-26 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 03/ 05 11/ 07/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKI NG

SUN VALLEY CA



07-432504 Bl D245

07- LA- 1- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 155, 000. 00 155, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 50. 00 300. 00
6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 1, 000. 00 1, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 690 72.00 49, 680. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 7 350. 00 2, 450. 00
9 (S) 037696 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM LS LUMP SUM 50, 000. 00 50, 000. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 320 6. 00 7,920. 00
STRI PE
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 6, 010 2.20 13, 222. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 80 25.00 2, 000. 00
13 (S) 150722 REMOVE PAVENMENT MARKER EA 880 2.20 1, 936. 00
14 150742 REMOVE ROADSI DE S| GN EA 3 400. 00 1, 200. 00
15 (S) 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 140 100. 00 14, 000. 00
16 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 200 90. 00 18, 000. 00
17 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 500 25. 00 12, 500. 00
18 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 500 7.00 3, 500. 00
19 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 1 2,000. 00 2, 000. 00
20 153210 REMOVE CONCRETE VB 98 125. 00 12, 250. 00
21 153221 REMOVE CONCRETE BARRI ER M 7 180. 00 1, 260. 00
22 037697 REMOVE CRASH CUSHI ON ( TYPE REACT 350) EA 1 2, 500. 00 2, 500. 00
23 037698 REMOVE CRASH CUSHI ON ( GREAT) EA 1 2,500. 00 2, 500. 00
24 037699 SALVAGE CRASH CUSHI ON' MODULE EA 2 1, 000. 00 2, 000. 00
(SAND FI LLED)
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 1, 560 55. 00 85, 800. 00
27 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 250. 00 2, 250. 00
28 260301 CLASS 3 AGGREGATE BASE VB 240 95. 00 22, 800. 00
29 280000 LEAN CONCRETE BASE MB 110 250. 00 27, 500. 00
30 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 3 700. 00 2,100. 00
31 390103 ASPHALT CONCRETE ( TYPE B) TONN 620 100. 00 62, 000. 00
32 401000 CONCRETE PAVENENT VB 210 330. 00 69, 300. 00
33 037700 CONCRETE PAVENENT VB 400 850. 00 340, 000. 00
(RAPI D STRENGTH CONCRETE)
34 404092 SEAL PAVEMENT JOI NT M 250 25.00 6, 250. 00



07-432504 Bl D245

07- LA- 1- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 03/ 05 11/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 390 25. 00 9, 750. 00

36 511036 ARCHI TECTURAL SURFACE ( BARRI ER) EA 68 225. 00 15, 300. 00

37 037701 ARCHI TECTURAL LI NEAR GROOVE SURFACE M 1, 430 10. 00 14, 300. 00
( BARRI ER)

38 511106 DRI LL AND BOND DOWEL M 35 95. 00 3, 325. 00

39 (F) 515020 REFI NI SH BRI DGE DECK M2 2 600. 00 1, 200. 00

40 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 2 125. 00 250. 00
(1.6 MV UNFRAVED)

41 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 400. 00 1, 200. 00
METHOD)

42 037702 M NOR CONCRETE ( COLORED CONCRETE) VB 8 900. 00 7, 200. 00

43 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 1, 200. 00 18, 000. 00
CONSTRUCTI ON)

44 839481 CONCRETE BARRI ER ( TYPE 50) M 160 265. 00 42, 400. 00

45 (S) 037703 CRASH CUSHI ON ( QUADGUARD 600 MV W 6- BAY) EA 1 32, 000. 00 32, 000. 00

46 (S) 037704 CRASH CUSHI ON EA 1 32, 000. 00 32, 000. 00
( QUADGUARD 2250 MM W 3- BAY)

47 839701 CONCRETE BARRI ER ( TYPE 60) M 330 355. 00 117, 150. 00

48 839705 CONCRETE BARRI ER ( TYPE 60E) M 210 855. 00 179, 550. 00

49 037705 CONCRETE BARRI ER ( TYPE 60 MOD) M 13 400. 00 5, 200. 00

50 037706 CONCRETE BARRI ER ( TYPE 60R) M 19 1, 600. 00 30, 400. 00

51 037707 CONCRETE BARRI ER ( TYPE 60E MOD) M 4 1, 100. 00 4, 400. 00

52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 80 112.00 8, 960. 00

53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 310 1.70 9,027. 00
( SPRAYABLE)

54 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,990 2.20 4,378.00

55 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 7.20 2,952. 00

56 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 6. 70 2,479. 00
(BROKEN 3.66 M- 0.92 M

57 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 2.50 200. 00
(BROKEN 1.83 M- 0.30 M

58 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,720 1. 60 4,352.00
(BROKEN 5.18 M- 2.14 M

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 840 11.00 9, 240. 00

60 (S) 037708 RELOCATE PEDESTRI AN PUSH BUTTON EA 2 1, 500. 00 3, 000. 00

61 (S) 869042 ADJUST PULL BOX EA 4 1, 250. 00 5, 000. 00

62 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00

TOTAL 1, 810, 181. 00



07-432504 Bl D245

07-LA-1-26 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT

1 2,250. 00 2250. 00

2 61, 800. 00 61800. 00

3 8, 325. 00 8325. 00

4 202, 200. 00 202200. 00

5 70. 00 420. 00

6 1, 900. 00 1900. 00

7 70. 00 48300. 00

8 1, 000. 00 7000. 00

9 80, 000. 00 80000. 00
10 7.35 9702. 00
11 2.75 16527. 50
12 37.00 2960. 00
13 3.50 3080. 00
14 1, 200. 00 3600. 00
15 80. 00 11200. 00
16 67. 00 13400. 00
17 40. 00 20000. 00
18 20. 00 10000. 00
19 3, 000. 00 3000. 00
20 700. 00 68600. 00
21 500. 00 3500. 00
22 8, 000. 00 8000. 00
23 8, 000. 00 8000. 00
24 2, 000. 00 4000. 00
25 10, 000. 00 10000. 00
26 170. 00 265200. 00
27 2, 250. 00 2250. 00
28 117. 00 28080. 00
29 500. 00 55000. 00
30 3, 000. 00 9000. 00
31 100. 00 62000. 00
32 500. 00 105000. 00
33 600. 00 240000. 00
34 150. 00 37500. 00
35 140. 00 54600. 00
36 400. 00 27200. 00
37 4.00 5720. 00
38 145. 00 5075. 00
39 9, 000. 00 18000. 00




07-432504 Bl D245
07-LA-1-26 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT
40 135. 00 270. 00
41 800. 00 2400. 00
42 4, 000. 00 32000. 00
43 4,000. 00 60000. 00
44 360. 00 57600. 00
45 62, 500. 00 62500. 00
46 42, 700. 00 42700. 00
47 460. 00 151800. 00
48 1, 200. 00 252000. 00
49 1, 200. 00 15600. 00
50 2,400. 00 45600. 00
51 1, 300. 00 5200. 00
52 125. 00 10000. 00
53 2.35 12478. 50
54 3. 40 6766. 00
55 9. 50 3895. 00
56 9. 85 3644. 50
57 18. 00 1440. 00
58 2.05 5576. 00
59 12. 00 10080. 00
60 7, 700. 00 15400. 00
61 10, 000. 00 40000. 00
62 62, 000. 00 62000. 00
TOT 2,421, 339.50



